

Supplementary Clarifications regarding Release of Payment by Utility to IT Implementing Agency under R-APDRP

SI No.	Clause No. of RFP	Original as in RFP Doc	Clarification	Reason for Clarification
1	SCC Clause GCC 14.1 - General terms and conditions of Payment Schedule - Advance Payment	10 % of Project Cost (excluding FMS)	10% of project cost (excluding FMS & Bandwidth)	Clarity on Advance Payment amount computation
2	Clause GCC 16.4	The Performance Security shall be discharged(14) days following the date of completion of the Supplier's performance obligations under the Contract,	The Performance Security shall be discharged (14) days following the date of completion of the Supplier's performance obligations including FMS under the Contract,	Elaboration of completion of obligations
3	SCC Clause GCC 14.1 - sub clause 6 & PAYMENT SCHEDULE	System Integrator needs to ensure completion of all works for a project area (town) before submitting the invoice . This includes supply of required hardware, software, customization, installation and commissioning. In addition others activities like field survey, integration of identified legacy systems etc. shall also be completed. Payments shall be made town wise and approved only after the entire scope of work for a town is completed . In case even part of the work is pending (applications or hardware or networking etc.) payment for that town shall not be made.	System Integrator needs to ensure completion of all works for a project area (town) . This includes supply of required hardware, software, customization, installation and commissioning. In addition others activities like field survey, integration of identified legacy systems etc. shall also be completed. Payments shall be made town wise based on activity/Milestone achieved. In case part of the work is pending (applications or hardware or networking etc.), for the town, payment for that activity/Milestone shall not be made.	To bring consistency between SCC clause GCC 14.1 sub-clause 6 and Payment Schedule

